

<b>Animal Services &amp; Enforcement Shelter Project - RFP</b>						
<b>Closing Date: August 17, 2017, 2:00 PM</b>						
<b>Local Time</b>						
<b>BIDDERS</b>	<b>The Design Forum</b>	<b>Mathison   Mathison Architects, LLC</b>	<b>Pearson Engineering DBA TERA Architects</b>	<b>Bergmann Associates</b>	<b>Eckert Wordell, LLC</b>	<b>DLZ</b>
Total Cost	\$ 296,000.00	\$ 536,200.00	\$ 304,000.00	\$ 352,500.00	\$ 201,140.00	\$ 252,450.00
Design Phase	\$ 52,500.00	\$ 109,400.00	\$ 122,800.00	\$ 116,500.00	\$ 52,715.00	\$ 26,995.00
Construction Phase	\$ 243,500.00	\$ 426,800.00	\$ 181,200.00	\$ 236,000.00	\$ 148,425.00	\$ 225,455.00
Addendum No. 1 Acknowledged?	Yes	Yes	Yes	Yes	Yes	Yes
Responsible Bidder	Yes	Yes	Yes	Yes	Yes	Yes

<b>Animal Services &amp; Enforcement Shelter Project - RFP</b>						
<b>Closing Date: August 17, 2017, 2:00 PM</b>						
<b>Local Time</b>						
<b>BIDDERS</b>	<b>Wightman &amp; Associates, Inc.</b>	<b>Schley Nelson Architects</b>	<b>MCSA</b>	<b>Diekema Hamann Architecture</b>	<b>FMD Architects</b>	<b>CHMP</b>
Total Cost	\$ 277,000.00	\$ 52,000.00	\$ 291,000.00	\$ 318,800.00	\$ 317,600.00	\$ 262,833.00
Design Phase	\$ 105,500.00	\$ 52,000.00	\$ 89,000.00	\$ 159,300.00	\$ 286,740.00	\$ 56,994.00
Construction Phase	\$ 171,500.00	7.34 % of DD Budget	\$ 202,000.00	\$ 159,500.00	\$ 30,860.00	\$ 205,839.00
Addendum No. 1 Acknowledged?	Yes	Yes	Yes	No	No	Yes
Responsible Bidder	Yes	Yes	Yes	Yes	Yes	Yes