

Kalamazoo County Treasurer's Office Remodel						
Closing Date: September 19, 2017, 2:00 PM						
Local Time						
BIDDERS	MAXWELL + ASSOC	Owan- AMES	Miller DAVIS			
Total Cost	156,400	174,700	169,800			
Addendum No. 1 Acknowledged?	yes	NO	NO			
Addendum No. 2 Acknowledged?	yes	NO	NO			
Addendum No. 3 Acknowledged?	yes	NO	NO			
Responsible Bidder	Yes	Yes	Yes			